

BID/PROPOSAL RECEIPT LIST

Chiller Replacement Project – Stafford Fine Arts Building (LoanSTAR No. 1)

Project No. 17-08

Thursday, September 22, 2016

2:00 P.M.

	Received Bid/Proposal - Name of Company	Description of Receipt (# of boxes and/or envelopes)	Date and Time Received	
1	Gowan, Inc.	1 Sealed Box	09/22/16	9:28 AM
2	Columbia Contracting, Inc.	1 Sealed FEDEX Envelope	09/22/16	10:07 AM
3	TDIndustries	1 Sealed Box	09/22/16	1:21 PM
4	HTX Industrial	1 Sealed Bubble Envelope	09/22/16	1:39 PM
5	Magnum Air, Inc.	1 Sealed Envelope	09/22/16	1:45 PM
6	Construction Diversity Group, LLC	1 Sealed Envelope	09/22/16	1:49 PM
7				
8				
9				
10				
11				
12				
13				
14				

**IFB 17-08 CHILLER
REPLACEMENT
PROJECT 2016
STAFFORD FINE ARTS
BUILDING
(LOANSTAR # 1)**

Bid Opening: 09/22/2016 @2:00pm Local Time

Company			TDI ₁	COLUMBIA CONTRACTORS ₂	LOWEN ₃	CONTRACTORS LLC ₄	MAJNUM AIR ₅
Item no	Descriptions	UoM			\$229,399		
1	New equipment	Lot	188,497. ⁰⁰	300,000. ⁰⁰	162,400.⁰⁰	185,598. ⁰⁰	253,535. ⁰⁰
2	Labor cost: Removal and Disposal of Existing HVAC System	Lot			SEE NOTES BELOW		
3	Labor Cost Installation of New Chiller Replacement	Lot					
4	Project Duration	Lot	CALENDAR 21 DAYS	CALENDAR 180 DAYS	120 CALENDAR DAYS	10 CALENDAR DAYS	15 CALENDAR DAYS
	Total						

Company			HTX INDUSTRIAL ₆	₇	₈	₉	₁₀
Item no	Descriptions	UoM					
1	New equipment	Lot	256,575. ⁰⁰				
2	Labor cost: Removal and Disposal of Existing HVAC System	Lot					
3	Labor Cost Installation of New Chiller+B5 Replacement	Lot					
4	Project Duration	Lot	60 CALENDAR DAYS				
	Total						

OPENED AND READ ALLOWED BY:
RECORDED BY:

[Signature] 9/22/16 *SEE ATTACHED NARRATIVE EXPLANATION

**IFB 17-08 – Chiller Replacement Project 2016
Stafford Fine Arts Building
Bid Opening: September 22, 20176, 2:00 PM**

HCC Procurement Operations Staff;
Arturo Lopez – Read Bids Allowed
Hua Chu (Jennifer)-Opened bid Packages
Joe Bionat-recorded bid

Gowan, Inc. Bid Price Read Allowed

Gowan, Inc., provided two bids within one sealed package. Art Lopez announced the bid received as labeled York. (alternate equipment specification) After processing and review the complete bid package attachments, the original bid, Smardt, was found in the packet. Gowan, Inc. offered two bids within one bid package resulted in Art Lopez to correct and record the original bid on the tabulation document. This response created an inadvertent error recorded on the original bid tabulation.

CHILLER REPLACEMENT PROJECT 2016 (LOANSTAR NO. 1) STAFFORD FINE ARTS BUILDING

PROJECT NO. IFB 17-08

SIGN-IN SHEET: SEPTEMBER 22, 2016 @ 2:00 P.M.

	NAME	COMPANY NAME	PHONE NUMBER	E-MAIL ADDRESS
1	Cameron Alvarez	Construction Diversity Group	281-520-9956	calvarez@cdgroup.us
2	Ian Stevenson	Magnum Air Inc	9365974910	istevenson@magnumairinc.com
3	Steve Waites	HTX Industrial	832 985 0673	swaites@htxindustrial.com
4	ANDY ELMORE	TJ Industries	832-985-3130	andy.elmore@tjindustries.com
5	JOE BIONATI	HCC	713-718-1603	JOE.BIONATI@HCC.COM
6	JOE BIONATI	HCC		ELMORE, ANDY
7	Fernando Chiu	HCC		
8				
9				
10				
11				
12				
13				
14				
15				
16				
17				
18				
19				
20				
21				
22				
23				